ADDENDUM NO. 1
APRIL 17, 2006

REQUEST FOR PROPOSALS

ITS SYSTEM PROCUREMENT, INSTALLATION, INTEGRATION, TESTING
AND WARRANTY

MICHIGAN DOT
ITS AND FREEWAY MANAGEMENT SYSTEM
FOR
1-94, 1-69, 1-96, COMMUNICATIONS HUB UPGRADE, MITSC
&
BLUE WATER BRIDGE OPERATIONS ROOM

The currently posted scope of work defines the following: INTEGRATOR
qualifications, and proposal submittal requirements for procurement, remote mock-
up, installation, integration, remote and installed burn-in, testing and warranty of new
and existing ITS field devices, ITS populated cabinets, new wireless communication
infrastructure, existing fiber network improvements, new Ethernet backbone
communications equipment, digital video encoding and decoding equipment,
upgrades to the existing MDOT communications hubs, upgrading certain subsystems
within the MITSC Operations Center, and renovating the Blue Water Bridge
Operations Room.

The intent of the Request for Proposals (RFP) is to obtain the services of an
INTEGRATOR that will complete all installation and the integration of devices,
subsystems and systems into an ITS communications network that meets the
requirements as noted within the Systems Requirement Document contained within
this project’s specifications included in and attached to this RFP.

This Addendum No. 1 defines that period of time that the Integrator will have to
complete all work, testing, mock-up and turn-up of those ITS subsystems and
systems describe within the RFP. The time period stipulated herein for the
completion all required work is (10) ten calendar months from the date of Notice
to Proceed.
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